
IMPORTANT INFORMATION 

NAME OF WORK :- SURVEY WORK IN M.C. AREA LALRU, VILLAGE CHILLA 
AND VILLAGE MAULI BAIDWAN IN S.A.S. NAGAR. 

LAST DATE OF ISSUE OF TENDER :-     UPTO 1.00 PM ON 12.8.2010

DATE OF RECEIPT AND OPENING 
OF TENDER :- 3.00 PM ON 12.8.2010

EARNEST MONEY : RS. 5000/- IN THE FORM OF DEMAND DRAFT  IN 
FAVOUR OF DIVISIONAL ENGINEER (PH-1) 
GMADA S.A.S. NAGAR

TENDER COST  : Rs. 1000/- (NON REFUNDABLE) 

TIME PERIOD : 2 MONTHS 

VENUE OF RECEIPT AND  
OPENING OF TENDER : ROOM NO. 535, 5TH FLOOR , PUDA BHAWAN SECTOR 62 S.A.S. 

NAGAR. 



GREATER MOHALI AREA DEVELOPMENT AUTHORITY, S.A.S. 

NAGAR.

Public Health Division No.-1

PUDA, Bhawan Sector – 62 SAS Nagar

Survey work of M.C.Area  Lalru ,Chilla and village Mauli Baidwan

SHORT TENDER NOTICE

Sealed tenders on Percentage rate basis (Above/Below/At par to the DNIT) rates   are hereby 
invited in double envelope system, from the  reputed surveying agencies  to carry out survey work  in  M.C. Area 
Lalru ,  village Chilla and village Mauli Baidwan  in Mohali area on prescribed tender forms. Tender forms can 
be obtained from the office of Divisional Engineer (PH-1), GMADA, Mohali  in Room No. 517, 5th floor of 
PUDA Bhawan, Sector-62, S.A.S. Nagar on payment of Rs. 1000/- (Rs.  One thousand  only)  (Non-refundable) 
upto  1.00  PM  on    12-8-2010.  Tender  documents  can  be  down  loaded  from  GMADA  website 
http://gmada.org. In this case cost of tender documents, proof as laid down in eligibility criteria are to be 
enclosed in envelope-I along with requisite earnest money . The tenders will be received on 12-8-10 up to 
3.00 PM and opened at same time in the office of   undersigned  in the presence of tenderers or their authorized 
representatives, who may like to be present. Tenders should be submitted in sealed envelopes superscribed with 
the name of work and date of opening of tenders along with earnest money  amounting to Rs. 5000/- in the shape 
of Demand Draft  in favour of Divisional Engineer (PH-1) GMADA SAS Nagar . The  time limit for this work 
will be 2 months. The bidders are required to quote their rates with respect to prevailing rates in GMADA, which 
are as follows :-

Sr. 
No. 

Description of item DNIT rates 

For Survey work

i) Upto 25 Acre Rs. 12000/- L.S.

ii) Between 25 Acre to 100 Acre Rs. 12000/- + @ Rs. 375/- per acre for additional 
area  above  25  acre  subject  to  maximum  Rs. 
40,000/-

iii) Above 100 Acre Rs. 40,000/- + @ Rs. 260/- per acre for additional 
area above 100 Acre.

 

It is further clarified that approx. 550 Acre of area in Lalru, 70 Acre area of village Chilla 
and 80 acre of area in Mauli Baidwan is required to be surveyed, out of which a part of land is under 
habitation, for which Plain Tabling will be required where as for open areas, Topographical survey is 
required to be done. For survey work of streets, payment will be made on the basis of the area to be 
calculated by considering width of street plus 3 mtrs. on both sides and total length of street. 



TERMS & CONDITION:-

1. Earnest money drawn in favour of D.E. (PH-I) GMADA, S.A.S. Nagar in the form of demand draft 
drawn on any schedule bank in S.A.S. Nagar will only be acceptable, without which the Tenders 
will not be entertained.

2. Conditional/Telegraphic, Incomplete Tenders and tenders  not on-prescribed Tender forms will not be 
entertained.

3. If the date of opening of the Tenders is declared as public holiday, then the Tenders will be received and 
opened on the next working day at same time and place.

4. DNIT and all other relevant documents can be seen in the office of D.E. (PH-I) GMADA, S.A.S. Nagar 
on any working day during office hours.

5.   The successful agency will have to get himself registered with Labour Department under Labour 
Act 1970  before start of work .

6. Service  tax  as  applicable  will  be  reimbursed  on  production  of  original  receipt/challan  from the 
concerned department. 

7. Tender form will be issued to those agencies who have  worked for Central Or State Govt. Departments 
and  have  qualified  and  experienced  staff  .  Further   the  agency  should  have  latest  survey 
equipment  and should possess hardware and software for digitization of survey data. The agency 
should have completed survey assignments to the tune of Rs. 2.00 lacs or more and should have 
minimum average  annual turn over of Rs. 10.00 lacs during the last  3 years . Documentary 
evidence issued by client departments and income tax  balance sheets is to be enclosed with offer. 

8. "In case, the tender documents are downloaded from the web site the contractor should ensure that he has 
seen the original approved DNIT in the office. If any discrepancy comes in the downloaded copy 
of the DNIT, the same will be considered/ dealt as per original approved DNIT

9. GMADA reserves the right to reject any or all tenders without assigning any reason. 

Divisional Engineer (PH-I),

GMADA, S.A.S. Nagar.

Endst. No. GMADA-DE (PH-I)-2010/ Dated:- 

Copy of the above is forwarded to following for information and wide publicity:-

1. The Superintending Engineer (C-1)/(C-2), GMADA, SAS Nagar.

2. All Divisional Engineers, GMADA, Mohali.

3. Account Officer (CC), GMADA, Mohali.

4. S.D.E.(PH-1 ) O/O DE(PH-I) GMADA,SAS Nagar.

5. Supdt.S.O.(W)/DHD O/o DE(PH-I)GMADA, SAS Nagar.

6. All Empanelled  survey agencies of   PUDA. 

7. Notice Board.

Divisional Engineer (PH-I)

GMADA, S.A.S. Nagar



DNIT FOR THE WORK OF  SURVEY WORK IN M.C. AREA LALRU, VILLAGE CHILLA 
AND VILLAGE MAULI BAIDWAN IN MOHALI .

SCOPE OF WORK 

A. TOPOGRAPHICAL SURVEYS INCLUDING PLANE TABLING  
 

Following surveys will be carried out with reference  to main control ( Plan metric and height) 
approved by GMADA. 

1. Composite topographical map on scale 1:1000 having all existing ground details with levels 
at  25  mtrs.  grid  position  and  contours   at  0.5  verticals  intervals  in  plains  and  1.0m in 
undulating areas. This maps should includes both underground and overhead services with 
their details. 

2. Above map reduced to scale between 1:2500 & 1:10000 ( according to the extent of area to 
accommodate i sheet of about 1mx1msize), suitably generalized , for master planning. 

3. A list of BM’s established by double tertiary leveling  line distributed uniformly in the area 
and about 100m apart on permanent  details in addition to leveling index chart. Use AUTO 
LEVEL  machine. 

4. Plane tabling survey of the inhabited area showing the details of inhabitation and other misc. 
structures. 

B .   DEMARCATION OF ROAD’S/BLOCK CORNERS. 

Demarcation  of layout plan at site shall be carried out by errecting  permanent concrete 
blocks as per standard design with steel  sleeves and iron rods at  the centre 

RATES

Sr. 
No. 

Description Lowest rate received. 

A) For Topographical Survey 
including  plane tabling 

i Up to 25 Acre Rs. 12000/- LS 
ii Between 25 Acre to 100 Acre Rs. 12000/-+ @ Rs. 375/- per acre for 

additional area above 25 Acre subject to 
maximum Rs. 40000/-

iii Above 100 Acre Rs. 40000/- + @ Rs. 260/- per acre for 
addition area above 100 Acre 

B Demarcation 
i Per position/ point @ Rs. 150/- per point/ per position 

including the cost of permanent concrete 
block as per  standard design complete in 
all respects as per DNIT.

C) Service Tax:- Service tax would be extra as applicable   at the time of payment. 

SCHEDULE OF PAYMENT 



1. 70% of payment  immediately after finishing  field work on production of copy of field 
manuscript. 

2. 30% payment  within a month of supply of final product after the entire satisfaction of 
Engineer in charge. 

TERMS AND CONDITIONS:-

1. GMADA will not provide any arrangement/ facilities by way of labour, transport or 
residential hutting accommodation etc. 

2. The work shall be completed in all respects with in a period of 2 months. 
3. The income tax as applicable shall be deducted from each payment. 
4. The concerned Divisional Engineer  on the basis of approved rates will make all the 

payments. 
5. The service tax ( should be intimated by the agency) shall be reimbursed. 
6. All the data will be supplied in digital from on CD and AutoCad-R14 format and non 

graphic on MS work/ Excel format. 
7. Original  tracing on R.T.R. tracing paper of all the drawings will be supplied 
8. 10 sets of colour plotted maps and report will be supplied. 
9. Composite topographical map on scale 1:1000 having all existing ground details with 

levels at 25 mtrs. grid position and contours  at 0.5 verticals intervals in plains and 
1.0m in undulating areas. This maps should includes both underground and overhead 
services with their details. 

10. Above map reduced to scale between 1:2500 & 1:10000 ( according to the extent of 
area to accommodate i sheet of about 1mx1msize), suitably generalized , for master 
planning. 

11. A list of BM’s established by double tertiary leveling  line distributed uniformly in the 
area and about 100m apart on permanent  details in addition to leveling index chart. 
Use AUTO LEVEL  machine. 

12. The  relevant conditions / clauses of the standard tender document ( made part of this 
document)  shall be applicable if not provided in this part of the tender document. 

B .   DEMARCATION OF ROAD’S/BLOCK CORNERS. 

Demarcation  of layout plan at site shall be carried out by errecting  permanent concrete 
blocks as per standard design with steel  sleeves and iron rods at  the centre

C. GENERAL 

1 All the data  will be supplied in digital form on CD and Autocad R 14 format and nor graphic 
data on MS word/ Excel format. 

2 Original tracing  on RCC tracing paper  of all the  drawings will be supplied . 
3 10 Sets  of colour plotted maps and report will be  required. 

D. ELIGIBILITY CRITERIA



1. The agency should have carried out  such assignment for Central  or State Govt  departments. 
2. Must have qualified  and experienced staff preferably  from Survey of India having knowledge 

in use of state   of art instrument and  working knowledge etc. computerization of map data. 
Complete biodata of such staff be enclosed with bids. 

3. Should own at least  two sets of  Auto level machine and TOTAL STATIONS consisting of 
Electric Theodolite  of ½ second angular least count, electronic distance measuring device and 
computer  fitted on board  for instant  computations and display of co-ordinate angles, distance 
etc. 

4. Should have tachometers for plane  tabling . 
5. Should be fully competent  in digitization  of entire map  data and should  possess  hardware/ 

computes/ scanners /A3/A0 size printers and colour plotter and software like AutoCad-R14, MS 
office and GIS software. 

6. Should be in a position to organize  their litigation activity closer to office of the GMADA so 
that availability of any desired data or frequent  interaction at short notices is possible. 

7. Should be specialized  in topographical surveys. 
8. Should have completed fairly large survey assignments each of the  amount Rs. 2.00 lacs or 

more. Should have  annual turnover from topographical survey assignments for the last 2-3 years 
of the order of Rs. 10.00 lacs. Documentary  evident like performance certificate, work orders 
and income  tax  balance  sheet   should  be  enclosed.  Non survey assignment  should   not  be 
mentioned. 

9. The staff strength shown in bio data supplied should pertain to survey discipline  ONLY. And 
must match with the annual turn over. 

The detailed terms and conditions can be seen in the office of D.E.(PH-1) GMADA  Mohali on 
any working day during office hours. 

The interested parties are requested to submit their offers in envelope-I and II by 17.6.2010  at 
3.00 PM  in the office of Divisional Engineer (PH-1) GMADA SAS Nagar.  

Divisional Engineer (PH-1)
GMADA SAS Nagar. 



PERFORMA FOR TECHNICAL BID FOR SURVEYING AGENCIES. 

1. Name of proprietor

2. Name of firms consultant 
3. Qualification of firm’s 

Consultant. 

4. Experience  of consultant. 
5. Detail of technical staff and 

qualification 

6. Place and location of office 
7. Facility  in respect of 

Surveying. 

8. List of works executed  during 
the last 2-3 years  with project 
cost . Also attach performance 
certification from the 
concerned departments. 

Signature of agency 



STANDARD TENDER FORM

ⅴStereo B. & R. No. 29 PRICE : Rs. 1000/- (For works costing more 
than 5 lacs)

Name of the Contractor: SURVEY  WORK  IN  M.C.  AREA  LALRU,  VILLAGE  CHILLA 
AND VILLAGE MAULI BAIDWAN IN MOHALI

Name of the Work: - i.) 

GREATER MOHALI AREA DEVELOPMENT AUTHORITY

    Public Health Division No. 1
      GMADA, Mohali.

Supdt. 
___________________

Sub-Division
(Form F-2)

PERCENTAGE RATE  TENDER
Divi. Actt.                    AND

CONTRACT FOR WORKS

This  agreement  made  this  ...............................................  day  of 
..........................................between  .............................................................  .............................................. 
(Hereinafter called the “Contractor”) of the one part, and Chief Administrator of GMADA through the Divisional 
Engineer (PH-1)  GMADA SAS Nagar. (hereinafter called The Authority) of the other part  : 

Where as the contractor has offered to execute the SURVEY WORK IN M.C. AREA LALRU, 
VILLAGE CHILLA AND VILLAGE MAULI BAIDWAN IN MOHALI  and the Authority has 
accepted his tendered offer for the execution of afore mentioned works. NOW THIS AGREEMENT 
WITNESSETH AS FOLLOWS :- 

1. In this agreement, words and expressions shall have the same meanings as are respectively assigned to 
them as per the general conditions hereinafter referred to : 

2. The following documents shall be deemed to form and be constructed as part of this agreement. 
(i) The “Notice Inviting Tender” & “Instruction to tenders” as at Annexure ‘A’ of this Agreement. 
(ii) “Percentage Rate tender for works” at Annexure ‘B’ of this Agreement. 
(iii) “Conditions of Contract” as at Annexure ‘C’ of this Agreement. 
3. The work will be executed strictly according to P.W.D. specifications and drawings relating to the work 

as indicated in the “Notice Inviting Tender.” The schedule of items of work to be carried out will be as 
per approved “Notice Inviting Tender.” The material to be issued from Department stores for use on work 
will be as shown in the approved “Notice Inviting Tender.” 

4. All  correspondence  and  modifications  of  tender  offer  and  acceptance  letter  will  form  part  of  this 
Agreement. 

5. In considerations of the payments to be made by the Authority to the contractor in respect of completed 
work,  or  item of  work,  the  contractor  hereby covenants  with  the  Authority  to  execute  the  work  in 
conformity in all respects with the provisions of this Agreement. 

6. The authority hereby covenants to pay the contractor, in consideration of execution of works; the price in 
the manner as specified in this Agreement. 
In witness thereof the parties hereto set their respective hands and seals on the day and year first  above 

written. 
In presence of 
NAME & ADDRESS Signature of Contractor (With Stamp) 
1. _______________ Address ______________________



_______________
2. _______________

_______________
Signed  sealed  &  delivered  by  ............................................................................……….....  in  the  capacity  of 
…………….........................................................................  …................................................................................in 
presence of _________________________________________________________________

NAME & ADDRESS 

Divisional Engineer
1 ___________________ 

_____________________________  For & on behalf of Pb. Urban
2. ___________________ Greater Mohali Area Development Authority.

___________________



ANNEXURE ‘A’
GREATER MOHALI AREA DEVELOPMENT AUTHORITY

Notice Inviting Tender and Instructions to Tenderers

1. Sealed tenders in the prescribed form No. F- II are hereby invited on behalf of the GMADA for the 
SURVEY WORK IN M.C. AREA LALRU, VILLAGE CHILLA AND VILLAGE MAULI 
BAIDWAN IN MOHALI . 

2.  The tender forms along with, “Conditions of Contract” to be fulfilled can be obtained from the 
office of   DE(PH-1)   and website  of GMADA  between 11.00 A.M. to  3.00 P.M. on any 
working day upto 1.00 PM.  On payment of Rs. 1000/-  (Non refundable) after furnishing in 
support to deposit of earnest money. 

3.  Tender documents duly completed in all respects, signed on each page and placed in sealed cover under 
double envelope system with the name of work written there upon, will be received in the office of the 
SE(C-1) GMADA up to  3.00 PM. on    12-8-10  and will  be opened soon after in the presence of 
tenderers or their representatives, who may like to be present. 

4.  The time allowed for/completion of the work will   2 months  after the date of issue of acceptance letter 
to the contractor. 

5.  The tenders should be  item rate   For items not included in the DNIT but which may have to be executed 
to ensure completion as per drawing and specifications, the quoted Item Rate shall  also apply to the 
relevant rates given in the “Common Schedule of Rates” for these times. Only one rate of percentage rate 
above  or  below the  rates  exhibited  in  the  “Schedule  of  items  of  work”  and  the  printed  “Common 
Schedule of Rates” shall be quoted. 

6.  Earnest money of  5000/-  must be furnished in the form of Pay Order/Demand Draft of a Scheduled 
Bank  in  the  name  of  the  undersigned  (by  designation)  and  enclosed  with  the  tender.  Any  bid  not 
accompanied with requisite earnest money in acceptable form shall be rejected. Bid shall not be opened 
without the receipt of Earnest money. 

7.  The Contractor, whose tender is accepted shall be required to furnish security at the rate of five percent of 
the cost of work, by deductions from the running bills; (three percent of the total cost to cover liability of 
defects and shortcomings and 2 percent of the total cost for the winding up the contract satisfactory). The 
earnest money if released from the Bank, will be treated as part of the security deposit. 

8.  The offer shall remain open for acceptance for a period of ninety days from the date of opening of the 
Tender. The earnest money shall be forfeited if the Tenderer withdraws or modifies his offer within the 
validity period or fails to sign the (Formal contract) agreement after acceptance of his offer or fails to 
commence the work within ten days of issue of acceptance letter. After the forfeiture of earnest money,  
the contract shall be immediate nullified. 

9. On acceptance of the tender, the contractor shall either himself remain available at site of work or arrange 
the availability of an accredited representative, fully authorized in writing, at the site of work to receive 
the instructions of the Engineer-in-Charge or his representative and to ensure prompt compliance thereof. 

10. The undersigned does not bind himself to accept the lowest rate or any tender and reserves to himself, the 
right of accepting the whole or part of the tender and tenderer shall be bound to perform the same at he 
quoted rates. 

11.  Sales Tax or any other tax on the material or the turnover shall be payable by the contractor and the 
authority will not entertain any claim in this respect. 

12.  Before  filling this  tender,  the  Contractor  shall  visit  the  site  and satisfy himself  as  to  the  conditions 
prevalent there especially regarding accessibility to the site, nature and extent of the ground, working 
conditions, stacking of materials, Installations of Tools & Plants etc., accommodation and movement of 
labour, supply of water and power for satisfactory completion of the works contract. No claim whatsoever 
on such accounts shall be entertained by the department in any circumstances. 



13. The contractor shall comply with the provisions of Apprentices Act, 1961, Minimum Wages Act, 1948, 
workmen’s compensation act, 1923, Contract Labour (Regulation and abolition) Act, 1970, Payment of 
Wages  Act,  1936  Employees  Liability  Act,  1938,  Maternity  Benefits  Act,  1961,  and  the  Industrial 
Dispute Act,  1947 as applicable and the rules and regulations issued there under from time to time. 
Failures to do so shall amount to breach of the contract and the Engineer-in-Charge may at his discretion 
to terminate the Contract. The contractor shall also be liable for any pecuniary liability arising on account 
of violation by him of provisions of the Act. 

14. The tenderer shall bear all costs associated with the preparation and submission of his tender and the 
department shall in no case be liable for these costs. 

15. Each tenderer shall submit only one tender, against one work either by himself or as partner in a joint 
venture. A tenderer who submits or participates in more than one tender, will be disqualified. 

16. Unless  otherwise  stated,  the contract  shall  be for  the  whole  work as described in  the “Unit  and the 
drawings.” The contractor shall be bound to complete the whole work as described in the Unit or work 
and the drawings, Including the additional items, if any, as per drawings and instructions. The certificate 
of completion as issued by the Engineer-in-Charge shall be the conclusive proof of completion of work. 

17. The tender shall be typed or written in indelible ink and shall be signed by the tenderer or a person or 
persons duly authorized to sign on behalf of the tenderer. All pages of the tender document containing the 
entries and all corrections or amendments made therein shall be intialled by the person or persons signing 
the tender. The following documents shall accompany the tender :- 

(i) Demand Draft for Earnest Money.
(ii) Income Tax clearance certificate. 
(iii) Partnership deed or Registration certificate of the firm/company as the case may be. 
(iv) Copy of registration of contractor of appropriate class. 
(v) Power of Attorney as required under rule for joint venture. 
(vi) List of works executed and/or in progress with agreement cost. 
(vii) List of machinery and list of staff (Technical & Non-Technical). 

18.  Incomplete tender or tenders not fulfilling any of the conditions specified above, are liable to be rejected 
without assigning any reason.

 
 PERCENTAGE  RATE TENDER FOR WORKS (ANNEXURE ‘B’)

I/We hereby offer to execute for the GMADA; the work, specified in the under written memorandum within the 
time specified in such memorandum at …AS PER DNIT ………………. referred to in para 5 of “Notice Inviting 
Tender”  and  annexed  hereto  and  accordance,  in  all  respects,  with  the  specification,  design,  drawings  and 
instructions in writing referred to in para 5 in clause 13 of “Conditions f Contract” with such material as are 
provided for and in all other respects in accordance with such conditions so far as applicable. 

Memorandum 
a) General Description  As above
(b) Tendered/DNIT Cost To be quoted by tenderer  
(c) Earnest Money 5000/-
(d) Security Deposit  NIL 
(e) Percentage, if any, to be deducted from bills income tax  and work tax  will be deducted  from 

each and every  bill as applicable 
f) Time allowed for completion from the date

of issue of acceptance letter to the contractor.
2 Months 

Should this offer be accepted in whole or in part, I/We hereby agree to abide by and fulfill all the terms 
and provisions of the said contract annexed hereto and al the terms and conditions contained in the detailed 
“Notice Inviting Tender” and/or in default there to forfeit and to pay to GMADA or his successors in office, the 
sum of money mentioned in the said conditions. 

A  sum  of  Rs.5000/- is  hereby  forwarded  in  the  shape  of  Demand  Draft  No.  ___________  dated 
_______________ drawn in favour of ……………………………….…… as Earnest Money. I/WE agree that the 



full  value of  Earnest  Money will  be  forfeited without prejudice to any other right or remedies to the GMADA 
or his successors in office, should I/We with (i) withdraw or modify my/our offer during the period of validity or 
(ii) fail to sign the contract agreement after acceptance of the offer or (iii) fail to commence the work within 10 
days  of the issue of acceptance of my/our offer,  otherwise the said Earnest Money shall  be retained by him 
towards security, deposit against clause (d) of the above memorandum. 

Dated _______________ day of ______________20 _____       Signature of the contractor (with stamp)  

Witness ______________________        Address ________________________

Address _____________________        ________________________________
____________________________

Telephone ___________________

Occupation ___________________

The above offer is hereby accepted by me on behalf of the GMADA.

Dated the ________ day of __________ 20 __________________            

CONDITIONS OF CONTRACT (ANNEXURE ‘C’)

DEFINITIONS

1. The “Contract” means the documents forming the tendered offer and acceptance thereof constructing a 
binding  contract  between  the  GMADA  and  the  Contractor.  The  Tender  documents  including  the 
conditions are drawings, design, specifications supplemented with instructions issued from time to time 
by the Engineer-in-Charge and shall be binding on parties in the stated order of precedence. All these 
documents taken together with the tendered offer and its acceptance shall be deemed to form the contract 
and shall be complementary to one another.

2.  The "Common Schedule of Rates" shall mean a printed document containing rates of different items of 
works pertaining to different branches of P.W.D. i.e.  irrigation, B & R (Bids. & Roads Branch) and 
Public Health Branch and approved by the committee of direction of Chief Engineer of these P.W.D. 
Branches and the Punjab Government.

3. "Completed Works"  shall  mean,  the work completed in all  respects  as per  laid  down specifications, 
drawings, Approved N.I.T. and to the entire satisfaction of Engineer-in-Charge.

4. The "Contractor' shall mean the individual or firm or company whether incorporated or not undertaking 
the  work and shall  include the  legal  personal  representative  or  the  persons comprising such firm or 
company or successors' of such firm or company as well as the assignees of such individual or firm or 
company whose tendered offer has been accepted.

5. The "Completion date" is the date when the Engineer-in-Charge certifies that the work can be put to use, 
after receipt of intimation from the contractor regarding its completion.

6.  "Communication" between parties are the written and signed letters, notices, reminders, memoranda and 
instructions recorded in the instructions book or books kept at site.  

7. "Days and Months" are calendar days and calendar months.
8.  The "Engineer-in-Charge" means the Divisional Engineer, who shall supervise the work and administer 

the contract with the assistance of his authorised subordinates, who shall be incharge of the work and who 
shall sign the contract on behalf of the GMADA.

9. The "Authority" shall mean the GMADA. .
10. The "Site" shall mean the land and/or other places on, into or through work is to be executed under the 

contract or any adjacent land, path or street which may be allowed to be used for the purpose of carrying 
out the contract.



11. "Schedule  of  Material"  shall  mean  the  list  of materials, which are to be issued from the Deptt, Store 
to the contractor for genuine use on the work as per annexure 'E'.

12. The "Start Date" is the date when contract came into existence upon the issue of "Letter of Acceptance" 
by the Engineer-in-Charge. 

13. "Schedule of Items of work", shall mean the items of work to be executed at site of work pertaining to 
work allotted to the' contractor.

14. The "works or work',' shall unless .the context otherwise requires man what the contractor is required to 
"execute and handover to the Authority.
Note: In interpreting these "Conditions of Contract" singular also means plural, male also means female 
and vice versa,

CLAUSES OF CONTRACT
Clause-1 PERFORMANCE GUARANTEE AND SECURITY
The contractor, whose tender is to be accepted, shall furnish:-
i) A Bank Guarantee of Scheduled Bank in the prescribed format (specimen form attached) in favour of the 

Divisional Engineer-in-charge for an amount of 5 percent of the amount of the contract valid up to six 
months beyond the date of completion (time limit) to cover the amount of liquidated damages and/or the 
compensation of the breach of contract No payment for work done of any kind shall be released till such 
Guarantee is furnished.

ii) A Cash security at live percent of the amount of the contract inclusive of the earnest money initially 
deposited with the bid cover which can be adjusted towards the cost that may be involved in removal of defects, 
imperfections, or taking remedial measures in the work, which has been executed to be progressively deducted @ 
5% in all  payments  after  affording credit  for  the initial  earnest  money.  Sixty percent of the security will  be 
refunded after three months of the completion of work as certified by the Engineer-in-Charge. with respect to 
satisfactory removal of all defects, imperfections, short timing and taking measures, that may be necessary and 
after recording of final measurements of work done, for which the certificate of the Engineer-in-Charge would be 
conclusive.

The remaining amount of security shall be released after the expiry of four months or one rainy season 
whichever is  later  from the date of  completion of work and after  removal  of  all  defects,  short-comings and 
imperfections that may be noticed during this period and after satisfactory winding up of the contract as provided 
in clause 6A to the entire satisfaction of Engineer-in-Charge.

Clause-2 COMPENSATION FOR DELAY
The time allowed for carrying out the work shall be essence of the contract and shall be strictly reckoned 

from the date on which the order to commence the work is given to the contractor who shall ensure all  due 
diligence to achieve progress of work not less than indicated below:-

(i) On lapse of 25% contractual time 20% 
(ii) A-On lapse of 50% contractual time 50% 
(iii) On lapse of 75% contractual time 80%
(iv)      On lapse of full contractual time: 100%

In case of default, the contractor shall not withstanding issuance of a prior notice. In this regard, pay 
prospectively as liquidated damages an amount upto- 1 % of the amount of contract or such lesser amount that the 
Engineer-in-Charge may levy, for every week that the work remains un-commenced after 10 days of the issue of 
acceptance letter or the minimum progress of work stated above is not achieved or the work remains unfinished 
after the completion date. In case of continued default or short fall in progress, the Engineer-in-Charge may go on 
enhancing the levy of liquidated damages prospectively each time limited to 1 % of the total estimated amount of 
work per week of further default subject to maximum limit of five percent of the amount of the contract. The 
Superintending Engineer-in-Charge of the work on representation from contractor after hearing both the parties 
i.e. Engineer-in-Charge and contractor may reduce the amount of liquidated damages and his decision in writing 
shall be final.
Clause-3 BREACH OF CONTRACT - LEVY OF DAMAGES

The Engineer-in-Charge may without prejudice to other right and remedies, under the provisions of the 
contract or otherwise after issuing a notice, in writing and getting the final bill prepared absolutely determine the 



contract after levying compensation for damages to the extent of five percent of the amount of the contract, if 
the contractor, commits breach of contract under any clause of the contract or in any of the following cases:-
i) If the contractor suspends the execution of the work and inspite of having been given a notice in writing by the 
Divisional Engineer fails to resume the work within ten days of the issue of the said notice.
ii) If the contractor, having been given a notice in writing by the Divisional Engineer-in-Charge fails to rectify, 
reconstruct or replace any defective work or continues the execution of work in an inefficient, improper, un-
workman like manner or not in accordance with sound Engineering practices or without complying with the 
directions and requirements within a period of 10 days of the issue of said notice.
iii) If the contractor being a company shall pass a resolution or a court shall make an order of the effect that the 
company shall  be wound up or if  a receiver or a manager on behalf of the creditor shall  be appointed or if 
circumstances  shall  arise which entitle  the  Court  or  creditor  to  appoint  a  receiver or  manager  or  to make  a 
winding up order.
iv) If the contractor, commits any of the acts or defaults mentioned in clause 21 and thereof.
Provided further, that in case action under clause 2 & 3 as aforesaid levy of liquidated damages is also taken, total 
amount of liquidated damages and compensation for breach of contract under both the clauses shall be limited to 
7.5 percent of the amount of the contract or the amount available with the Deptt. including Bank Guarantee which 
ever is less. The requisite amount for which the contractor may become liable shall be realised by encashing the 
Bank Guarantee furnished by the contractor, as specified in clause 1 above and/or from other amounts due to the 
contractor/ in respect of this work or any work, undertaken for the Government /GMADA.

After the termination of the contract under this clause. the department shall be at liberty to (i) get the 
balance work executed through some other contractual agency or through departmental means or to (ii) abandon 
the balance work
altogether or to (iii) modify the design and scope of the work in any manner. The contractor shall have no claim 
against the department for treating the work in any manner' deemed fit.
Clause-4 LIABILITY OF CONTRACTOR/AND POWERS TO TAKE OVER AND DISPOSE OFF 

CONTRACTOR PLANT.

  In any case, In which any of the powers conferred upon 
the  Engineer-in-Charge  by clause  3  there  oft  shall  have  become  exercisable  and  the  same  having  not  been 
exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers 
shall not withstanding, be exercisable in the event of any future case or  default on the part of the contractor, 
for which by any clause or clauses, hereof, he is declared  liable to pay compensation and the liability of 
the contractor for past and future compensation shall remain unaffected. .

In the event of the Engineer-in-Charge putting in force all or any of the powers vested in him under the 
preceding clause, he may, if he so desires, after giving a notice in writing to the contractor take possession of any 
or all tools, plant, materials and stores in or upon the works or the site thereof belonging to the contractor or 
produced by him and intended to be used for execution of the work on any part hereof, paying or allowing for the 
same in account at the contract rates or in case of those not being applicable at current market rates to be certified 
by the Engineer-in-Charge, whose certificate thereof shall be final. Otherwise the Engineer-in-Charge may, by 
giving a notice in writing to the contractor or his agent at the site or work, require him to remove such tools, 
plants, materials or stores from the, premises within the time specified in notice. In the event of the contractor 
expense or sell them by auction or private sale on account of the contractor and at his risk in all respects. The 
certificate of the Engineer-in-Charge as to the expense of any such removal and the amount of proceeds and 
expense of any such sale shall be final & conclusive against the contractor.

Clause-5 EXTENSION OF TIME
If the contractor shall desire an extension of the time for completion of the work on the ground of his 

having been unavoidably hindered in its execution or any other ground, he shall apply in writing to the Engineer-
in-Charge (with corresponding time extension in Performance Bank Guarantee) within thirty days of the date of 
hindrance (but before the expiry of time limit) on account of which he desires such extension as aforesaid and the 
……………………….. may grant extension of time, as may in his opinion be necessary or proper, No application 
for extension of time received late or addressed to the Sub-Divisional Engineer or any officer other than the 
Engineer-in-Charge shall be considered valid-If the contractor fails to apply for extension as aforesaid and the 



work is not completed within the time limit, the contract shall be determined absolutely after action under clause 
2 and 3 above.
Clause-6 COMPLETION CERTIFICATE

Within ten days of the completion of work, the contractor shall give notice of such completion to the 
Engineer-in-Charge & within 30 days of the receipt of such notice, the Engineer-in-Charge shall inspect the work 
and if there is no defect, in the work, shall furnish the contractor with a certificate of completion, otherwise a 
provisional certificate of completion indicating the defects (a) to be rectified by the contractor and/or (b) for 
which payment will be made at reduced rates. However no certificate provisional or otherwise shall be issued, nor 
shall the work be considered to be complete until the contractor shall have removed from the premises on which 
the work shall be executed, all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements set 
up for his labour on the site and cleaned off the dirt from all woodwork, doors and windows, walls, floor or other 
parts of the building, in upon or about which the work is to be executed or of which he may have had possession 
for the purpose of execution thereof and not until the works shall have been measured by the Engineer-in-Charge. 
If the contractor shall fail to comply with the requirement on this clause as to the removal of scaffolding, surplus 
material and rubbish, all huts and sanitary arrangements and cleaning off as aforesaid, before the date fixed for 
the completion of work, the Engineer-in-Charge may, at the expense of the contractor get cleared off such dirt as 
aforesaid: and the contractor shall forthwith pay the amount of all expenses so incurred and shall have no claim in 
respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realised by the sale 
proceed thereof.
Clause-6A WINDING UP OF THE CONTRACT

On  completion  of  work,  the  contractor  shall  hand  over  the  same  to  the  Engineer-in-Charge  or  his 
authorized  representative  free  from all  defects,  shortcomings  or  imperfections.  He  shall  clear  the  site  or  all 
temporary work, pits, godowns, offices, sanitary, scaffolding, debris, waste materials, and installations. He shall 
also furnish the following documents duly signed by him or his authorised representatives:-
i) Completion drawings showing the work as finally constructed.
ii) Variation statement showing the altered items, if any, against those provided in the original drawings/NIT.
iii) Original site instructions book.
iv) Original registers for various quality control test as specified.
v) Cement consumption register.
Clause-7 PAYMENT ON INTERMEDIATE CERTIFICATES REGARDED AS ADVANCES

No  payment  shall  be  made  for  a  work  estimated  to  cost  less  than  rupees  twenty 
thousands, till after the whole of the work shall have been completed and a certificate of completion given. But in 
the case of works estimated to cost more than rupees twenty thousand, the contractor shall on submitting a bill 
thereof be entitled to receive a monthly payment proportionate to the part thereof the time limit than executed to 
the satisfaction of the Engineer-in-Charge, whose certificate of the sum payable shall be final and conclusive 
against the contractor.  But all  such intermediate  payments shall be regarded as payment  by way of advance 
against the final payment only and not as payments for work actually done and completed: and shall not preclude 
the requiring of bad, unsound, imperfect or unskilled work, to be removed and taken away and reconstructed or 
re-erected or be considered as an admission of the performance of the contract or any part thereof in any respect 
of the accruing of any claim, nor shall it conclude determine of effect in any way the powers of the Engineer-in-
Charge under  these  conditions  or  any of  them as  to  the  final  settlement  and adjustment  of  the  accounts  or 
otherwise or in any other way, vary or affect the contract. The final bills shall be submitted by the contractor 
within one month of the date fixed for completion of the work, otherwise the certificate of the Engineer-in-Charge 
as regards measurements and the total amount payable for the work shall be final and binding.
Clause-8 BILL TO BE SUBMITTED MONTHLY

A bill shall be submitted by the contractor each month on or before the tenth day or any other date fixed 
by the Engineer-in-Charge accompanied by the following documents: -

i} Measurements and quantities of items of work don~ since last bill.
ii) Upto date statement of materials received from the stores showing the recoveries made upto last bill in 
question, both in terms of quantity and value.
iii) Copies of quality control test in specified format covering the work done since last bill.



iv)  Copies  of  instructions  recorded  in  the  site instruction  book  containing  the  instructions  and 
compliance made thereof, covering the work done since last bill.

A bill, which is not accompanied with the above documents, shall not be entertained.

The Engineer-in-Charge shall get the bill verified, if possible, within 30 days from its presentation and 
the contractor shall be required to sign the corrections made, if any, in token of its acceptance, before releasing or 
adjusting the payable amount. .
If the contractor does not submit the bill within time limit or delays its submission or acceptance or corrections 
after verifications' the entire responsibility for nonpayment or delay in payment shall rest with him.
Clause-9 BILL TO BE ON PRINTED FORM/EXTRA ITEMS

The contractor shall submit all bills on the printed forms to be had on application from the office of the 
Engineer-in-Charge and the rates in the bills shall always be entered at the rates specified in the tender or in the 
case of any extra work ordered, in pursuance of these conditions and not mentioned or provided for in the tender, 
at the rates hereinafter providing for such work.

The contractor shall deliver in the office at Engineer-in-Charge on or before the 10th day of every month 
during their continuance of work covered by this contract, a return showing details of any work to be charged of 
extra with value based upon the rates and prices mentioned in the contract or in the common schedule of rates, 
applicable to the location of work on the date of tender. The contractor shall include in such return particulars of 
all demands or whatever kind and who so ever arising, which at the date thereof he has in respect of or in any 
mannerising out of execution of work, The contractor shall be deemed to have waived of all claims not included 
in such return and will have no right to enforce any such claim not so included whatsoever be the circumstances.
Clause-10 STORES SUPPLIED BY AUTHORITY

The  contractor  shall  use  certain  stores  to  be  provided  by  the  Engineer-in-Charge  as  shown  in  the 
"Schedule of materials". The materials and stores shall be supplied according to the requirement from time to 
time for the purpose of the contract only at the rates specified in the said schedule, The full value thereof may be 
set off or deducted from any sum due or thereafter to become due to the contractor under the contract or otherwise 
or from the security deposit irrespective of the actual of the theoretical consumption of such materials, All stores/
materials so supplied shall remain the absolute property of the authority the contractor being the trusty thereof, 
and shall not be removed/from the site of work and shall be all times open for inspection by the Engineer-in-
Charge, No carriage or incidental charges will be payable for moving the material from the place of delivery as 
specified in the Schedule of material, to the site of work except as provided in CSR.

Any such stores/materials remaining unused in perfectly good condition at the time of completion of the 
contract  shall  be  returned  to  the  stores  of  the  Engineer-in-Charge,  if  so  required  by  him.  In  case  the 
stores/materials are not taken back, the contractor shall have no claim for compensation on account of such stores/
materials  remaining  unused or  for  any wastage or  damage  to  any such materials.  'The price  allowed to  the 
contractor from the returned-materials shall not exceed the amount charged to him excluding the storage charges 
if any.
The contractor shall bear all expenses on cartage, storages, safe custody against damage to sun, rain dampness, 
fire, theft etc,



Clause – 10A SECURED ADVANCE
The contractor, on signing an indenture in the form to be specified by the Engineer-in-Charge shall be 

entitled to be paid, during the execution of work upto 75% of the estimated value of any materials, which are in 
opinion of the Engineer-in-Charge non perishable under Para 2.105 of PWD code coupled in accordance with the 
requirements with rule 737 of D.F.R. (Financial Hand Book No 3) of the contract and which have been procured 
and adequately stored against damage, but which have not been Incorporated in the works at the time of making 
advance.

Clause-10B MOBILIZATION ADVANCE
On application by the Contractor, mobilization advance to the extent of five percent of the value of the 

work may be paid to the contractor at  an interest  of  eighteen percent per annum after the fulfillment  of  the 
following conditions before payment:-
i) The contractor shall have physically completed at least two percent of the value of work.
ii) The contractor shall furnish a bank guarantee of equivalent amount,  which will be valid for a period of 3 
months beyond the date of completion of the work as per contract agreement.
The material shall not be pledged for obtaining secured advance.
The recovery of mobilization advance and interest thereof shall start when 20% of the work is completed and 
shall be fully made when 80% of the work stands completed.

Clause-11 WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATION, DRAWINGS 
ORDER ETC.
The contractor shall execute the whole and every part of the work in the most-substantial and 

worm-man-Iike manner both as regards, materials and labour and otherwise in every respect in strict accordance 
with  the  Punjab  P  W D.  specifications  latest  Edition.  The  contractor  shall  also  'confirm exactly,  fully  and 
faithfully to the designs, drawings and instructions in writing relating to the work-signed by the Engineer-in-
Charge and lodged in his office and to which the contractor shall be entitled to have access during the office 
hours, or on the site of work. The contract shall be furnished free of charge one copy of all such drawings and 
such specifications as are not included in the printed Punjab P.W.D. specifications. He shall, if he so requires, be 
entitled at his own expenses to make or cause to be made copies of the drawings, designs, specifications and 
instructions as aforesaid.

For ensuring the requisite quality of construction, the material used in works shall be subjected to quality 
control tests for materials and workman-ships tests as laid down in Punjab, P.W.D. Specifications as amended 
from time to time or the relevant standards laid down by the Bureau of Indian Standards/Hand Book of quality 
control for Construction of Roads and Runaway I.R.C. Latest Edition or instructions issued under the orders of 
the  Punjab,  GMADA  by  the  Engineer-  in-Charge  and/or  in  conjunction  with  the  quality  control  cell.  The 
Contactor shall provide all help and assistance in proceeding with required tests. .

The contractor shall set up a quality control field laboratory equipped at least with the test equipment 
indicated in to these "Conditions of Contract". Annexure-I and employ trained staff to carry out periodical tests as 
per directions and procedures laid down by the Quality Control  cell.  The records shall  be maintained in the 
prescribed formats and copies thereof covering the work done each month. shall be submitted with the bills.

Clause-11A  REMOVAL OF EMPLOYEES/WORK MEN

The Engineer-in-Charge shall have full powers at all times to object to the employment of any workmen 
foreman or other employees on the work by Contractor, and if the contractor shall receive notice in writing from 
the Engineer-in-Charge requiring the removal of any such person from the work, the contractor shall comply with 
the order forthwith. No such Workman/foreman or other employees, after his removal from the works by the 
order of the Engineer-in-Charge shall be re-employed or re-instated on the work by the Contractor at any time 
except with the previous approval in writing of the Engineer-in-Charge. The contractor shall not be entitled to 
demand the reason from the Engineer-in-Charge for requiring the removal of any such workman/foreman or any 
other employee.



Clause-12 ALTERATION IN SPECIFICATION AND DESIGNS

The  Engineer-In-Charge  shall  have  power  to  make  any  alterations  omission  from,  additions  to  or 
substitutions for the original specifications. drawings, designs and instructions that may appear to be necessary or 
advisable during the progress of work. and the contractor shall be bound to carry out the work in accordance with 
any  instructions  which  may  be  given  to  him  In  writing,  signed  by  the  Engineer-Ill-Charge.  Such 
alterations/additions or substitutions shall not Invalidate the contract and any altered, additional or substituted 
work shall be carried out by the contractor on the same conditions In all respects on which he agreed to do the 
main work and at the same rates as are specified in tender for the  main work, the Time of completion of work 
shall be extended in the proportion that the altered, additional or substituted works, bears to the original contract 
work and the certificate of the Engineer-in-Charge shall be conclusive as to such proportion. The rates for such 
additional altered or substituted work shall be determined in accordance with the following provisions in their 
respective order:-
i) If the rates for the additional, altered or substituted work are specified in the contract for the work, the 

contractor is bound to carry out the additional stated or substated work at the same rates as are specified 
in the contract for the work.

ii) If the rates for the additional altered or substituted work are not specifically provided in the contract for 
the work, the rates will  be derived from the rates for a similar  class or work as are specified in the 
contract for the work. 

iii) If the rates cannot be determined as provided in (i) and (ii) above, then such work shall be paid at the 
rates entered in common schedule of the rates minus/plus the percentage rate at which the bid has been 
accepted. 

iv) If the rates for the, altered, additional or substituted work cannot be determined in the manner specified in 
clauses (i), (ii), (iii) above, then the contractor shall within 7 days of the date of his receipt of the order to 
carry out the work inform the Engineer-in-Charge, of the rate or rates which he intends to charge for such 
class or work rates on the basis of prevalent market rates and pay the contractor accordingly.

However the Engineer-in-Charge, by notice in writing, will be at liberty to cancel the order given by the 
contractor to carry out such class of work and arrange to carry out in such manner as he may consider advisable, 
provided always that if the contractor shall have commenced work or incurred any expenditure in regard there to 
before the rates shall have been so determined, then in such cases he shall be entitled to be paid in respect of the 
work carried out or expenditure incurred by him prior to the date of the determination of the rate as aforesaid 
according to such rate or rates as shall be fixed by the Engineer-in-Charge. In the event of dispute, the decision of 
the Superintending Engineer of the circle shall be final.

Clause-13 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION IN WORKS

If at any time, after the commencement of the work the authority shall for any reason what-so-ever not 
require the whole or part thereof, as specified in the contract to be carried out the Engineer-in-Charge shall gives 
notice in writing or the fact to the Contractor, who shall have no claim to any payment or compensation what-so-
ever on account of any profit or advantage which he might have derived from the execution of the work in fully, 
but which he did not drive inconsequence of the full amount of the work not having been carried out, neither shall 
be have any claim for compensation by reason of any alteration having been in the originally specifications, 
drawings, designs and instructions, which shall involve" any curtailment of the work originally contemplated.

Clause-14 ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK

It shall appear to the Engineer-in-Charge or his subordinate in-charge of the work that any work has been 
executed with unsound, imperfect, unskillful workmanship or with materials of any inferior description or that 
any articles or materials provided by the contractor for the execution of work are unsound or of a quality inferior 
to that contracted for or otherwise not in accordance with the contract, the contractor shall, on demand in writing 
by the Engineer-in-Charge specifying the work, materials or articles complained of, notwithstanding that the same 
have been inadvertently passed, certified and paid for, forth with rectify or remove and reconstruct the work so 



specified in whole or in part, as the case may require or as the case may be, remove the materials or articles so 
specified in whole or in part as the case may require or as the case may be remove the materials or articles so 
specified and provide other proper and suitable materials or articles at his own proper charge and cost. In the 
event of his failing to do so, within a period to be specified by the Engineer-in-Charge in his demand aforesaid, 
the contractor shall be liable to pay compensation at the rate of one percent of the estimated amount for every 
week not exceeding ten weeks, while his failure to do so shall  continue and in the case of such failure, the 
Engineer-in-Charge  may rectify  or  remove  and  re-execute  the  work  to  remove  and  replace with others,  the 
materials or articles complained of as the case may be at the risk and expense in all respect of the contractor.
Clause-15 WORK TO BE OPEN TO INSPECTION

All work under in course of execution or executed in pursuance of the contract shall at all 
times to be open to the inspection and supervision of the Engineer-in-Charge and his senior/subordinates and the 
contractor shall at all times during the usual working hours and at all other times at which reasonable notice of the 
intention of the Engineer-in-Charge or his senior/subordinates to visit the works shall have been given to the 
contractor, either himself be present to receive orders and instructions or have a responsible agent, duly accredited 
in writing, present for that purpose. Orders  given to a contractor’s agent shall be considered to have the same 
force as they had been given to the contractor himself. 
Clause-16 NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP

The Contractor shall given not less than 10 days notice in writing to the Engineer-in-Charge or his sub-
ordinate-In-Charge of the work before covering up or otherwise placing beyond the reach of measurement any 
work in order that the same may be measured and correct dimensions thereof may be taken before the same is so 
covered up or placed beyond the reach of measurement and shall  not cover up or place beyond the reach of 
measurement any work without the consent in writing of the Engineer-in-Charge or his subordinate in charge of 
the work and if any work shall be covered up or, placed beyond the reach of measurement, without such notice 
having been given or consent obtained, the same shall be uncovered at contractor's expense or in default thereof 
no payment or allowance shall be made for such work or of the material with which the same was executed.
Clause-17 LIABILITY FOR DAMAGE AND IMPERFECTION FOR THREE MONTHS AFTER 

CERTIFICATE
If the Contractor or his workmen shall break, deface, injure or destroy any part of a building in which he 

may be working or any building, road, fence enclosure or green grass land, water pipes, cables, drains, electric or 
telephone, posts or wires, trees or cultivated ground contiguous to the premises on which the work or any part of 
it is being executed or if any damage shall happen to the work, while in progress from any cause what-so-ever or 
any defect, imperfection or other faults appear in the work within three months after a certificate final or other of 
its completion shall have been given by the Engineer-in-Charge, the contractor shall make the same good at his 
own expense or in default, the Engineer-in-Charge may cause, the same to be made good by other workmen and 
deduct the expenses incurred both on Labour and Material (for which the certificate of the Engineer-in-Charge 
shall be final) from any sums that may be then dup 01 at any thereafter may become due to the contractor from 
his security deposit.

Clause-18 CONTRACTORS TO SUPPLY MATERIALS, PLANT, SCAFFOLDINGS
The contractor shall arrange and supply at his own cost all materials (except such specific materials as 

may be issued from the stores of the Engineer-in-Charge) plant, tools, appliances, implements, ladders, cordage, 
tackle, scaffoldings water and power supply and temporary works requisites or proper for effective execution of 
the work. Whether original, altered or substituted and whether included in the specification or the documents 
forming part of the contract or referred to these conditions or not all which may be necessary for the purpose of 
satisfying or complying with the requirements of the Engineer-in-Charge as to any matter which under these 
conditions he is entitled to be satisfied or which he is entitled; to require together with the carriage there of to an 
from the work. The contractor shall also supply free of charge the requisite number of persons with the means and 
materials  necessary  for  the  purpose  of  setting  out  works  on  counting,  weighing  and  assistance  in  the 
measurements or examination at any time or from time to time of the work or materials. Failing his so doing the 
same may be provided by the Engineer-in-Charge at the expense of the contractor and this  expense may be 
deducted from any amount due to the contractor under the contract or from his security deposit. The contractor 
shall also provide necessary fencing and lights required to protect the public from accident and shall be bound to 
bear the expenses of defence of every suit, action or other proceeding at law that may be brought by any person 



for  injury  sustained  owing  to  neglect  of  the  above precautions and to pay any damages and cost which may 
be awarded in any such suit, action or proceedings to any such person or which may, with the consent of the 
contractor be paid to compromise any claim by any such person.
Clause-19 LABOUR LAWS

The  contractor  shall  comply  with  all  the  provisions  of  minimum  wages  Act,  1948,  Workman's 
Compensation 1923, Contract Labour (Regulation and abolition) Act, 1970 and the rules framed there under, the 
payment of wages Act, 1936, Employed liability Act, 1938. Maternity benefits Act, 1.961. The apprentices Act, 
1961  and  rules  framed  there  under  and  the  Industrial  Disputes,  1947.  He  shall  also  make  satisfactory 
arrangements for labour huts, protection of health and sanitary arrangement for the workmen employed on the 
work.

In every case in which by virtue of provisions of the Contract labour (Regulation and Abolition) 
Act,  1970, and of the contract labour Rules Authority is obliged to pay any amount of wages to a workman 
employed by the contractor in execution of the works or to incurs any expenditure in providing welfare and health 
amenities required to be provided under the above said act and the rules under the P.W.D. Contractor's labour 
Regulations under the rules framed by the Government from time to time for the protection of health and sanitary 
arrangements for workers employed by P.W.D. Contractor. The authority will recover from the contractor the 
amount of wages so paid or the expenditure so incurred under without prejudice to the rights of the Government 
under section 20 Sub-Section (2) and section 21 Subsection (4) of the Contract Labour (Regulation and Abolition) 
Act,  1970. Authority shall  be at liberty to recover such amount or any part thereof by deducting it  from the 
security deposit or from any sum due by Authority to the contractor whether under this contract or otherwise. 
Authority shall not be bound to contest any claim made against it under  section 20 sub section (1) and section 21, 
Sub section (4) of the said Act except on the written request of the contractor and upon his giving to the Authority 
full security for all costs for which the Authority might become liable in contesting such claim.
Clause-20 CONTRACTOR  LIABLE  FOR  PAYMENT  OF  COMPENSATION  TO  INJURED 

WORKMAN OR IN CASE OF DEATH
In every case in which by virtue of the provision of the section 12, Sub-section (1) of the workman's 

compensation Act, 1922, the Authority is obliged to pay compensation to a workman employed by the contractor 
in execution of work, the Authority will recover from the contractor the amount of compensation so paid and 
without prejudice to the rights of Authority under section 12, sub section (ii) of the said Act. The Authority shall 
be at liberty to recover such amount of any part thereof by deducting it from the security deposit or from any 
sums due by the Authority to the contractor whether under this contract or otherwise authority shall not be bound 
to contest any claim made against it under section 12, Sub-section (1) of the said Act except on the written request 
of the contractor and upon his giving to Authority full security for all costs for which the Authority might become 
liable in consequence of contesting such claim.
Clause-21 WORK NOT TO BE SUB-LET

The contractor shall not be assigned or sub-let without the written approval of the Engineer-in-Charge 
Employment of labour on piece rate basis shall not however be deemed sub-letting. If the contractor shall assign 
or sublet his contract or attempts to do so without the approval as aforesaid or become insolvent or commence any 
on solvency proceedings or make any composition with his creditors or attempt to do so or if any bribe, gratuity, 
gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall either directly and indirectly be given, 
promised or offered by the contractor or any of his servants or agents to any public officer in the employ of the 
Government in any way relating to his office or employment, or if any such officer or person shall become in any 
way directly or indirectly interested in the Contract, the Engineer-in-Charge may absolutely there-upon terminate 
the contract as specified in clause-3 and in the event the said course being adopted, the consequences specified in 
the said clause 3 shall ensure.
Clause 22 COMPENSATION  CONSIDERED  REASONABLE  WITHOUT  REFERENCE  TO 

ACTUAL LOSS
All sum payable by way of compensation under any of these clauses shall be considered as reasonable 

compensation to be applied to the use of authority without reference to the actual loss or damage sustained and 
whether or not any damage shall have been sustained,

Clause-22A DEDUCTIONS OF AUTHORITY DUES ON ANY ACCOUNT WHATSOEVER TO BE 
PERMISSIBLE



Any  excess  payment  made  to  the  contractor inadvertently or otherwise under this contract or on any 
account what-so-ever and any other sum found to be due to the Authority by the contractor in respect of this 
contract or any other contract or work-order on any account what-so-ever may be deducted from any sum payable 
by the Authority to the contractor either in respect of this contract or any work order to contract or on any other 
account by any other department of the Authority.

Clause-23 CHANGE IN CONSTITUTION

Where the contractor is partnership firm, the previous approval in writing of Engineer-in-Charge, shall be 
obtained before any change, is made in the constitution of the firm where the contractor is an individual or Hindu-
Undivided family business, concern, such approval as aforesaid shall likewise be obtained before the contractor 
enters into any partnership agreement, where under the partnership firm would have the right to carry out the 
work hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the contract shall be 
deemed to have been assign in contravention of clause-21 hereof and the same action may be taken and the same 
consequence shall ensure as provided in the said clause 17.

Clause-24 DIRECTIONS OF THE SUPERINTENDING ENGINEER
All works to be executed under the contract shall be executed under direction and subject to the approval 

in all respects of the Superintending Engineer of the circle who shall be entitled to direct at what point or points 
and in what manner they are to be commenced and from time to time carried out.

Clause-25 EXTRA-ORDINARY CLAIMS

No claim for payment of extra-ordinary nature, such claims for bonus, for extra 
labour employed in completing the work before the expiry of the contractual period at the request of Engineer-in-
Charge or claims for compensation where work has been temporarily brought to a standstill though no fault of the 
contractor, shall be allowed unless and to the extent that the same shall have been expressly sanctioned by the 
Authority.

Clause-25A DISPUTES AND ARBITRATION
i) If  any  dispute  or  difference  of  any  kind  whatsoever  arise  between  the  Authority  its  authorised 

representative and the contractor in connection with or arising out of this contract or the execution of 
work there under.

ii) Whether before its commencement or during the progress of work or after the termination, abandonment 
or breach of the contract, it shall, in the first instance, be referred for settlement to the Engineer-in-Charge 
of the work and he shall, within a period of sixty days after being requested in writing by the contractor to 
do so, convey his decision to the contractor. Such decision in respect of every matter so referred shall, 
subject to arbitration as hereinafter provided. be final and binding upon the contractor. In case of work is 
already in progress, the contractor shall proceed with the execution of the work on receipt of the decision 
of  the  Engineer-in-Charge  as  aforesaid  with  all  due  diligence,  whether  any  of  the  parties  requires 
arbitration as hereinafter provided or not.

iii) If the Engineer-in-Charge has conveyed his decision to the contractor and no claim for arbitration has 
been filled by the contractor within a period of sixty days from the receipt of the letter communicating the 
decision, the said decision shall be final and binding upon the contractor and will not be a subject matter 
of arbitration at all.

iv) If the Engineer-in-Charge fails to convey his decision within a period of sixty days after being requested 
as afore-said the contractor may within further sixty days of the expiry of the final sixty days from the 
date on which the said request was made by the contractor refer the dispute for arbitration ad hereinafter 
provided.

v) All disputes or differences in respect of which the decision is not final and conclusive shall, at the request 
of  either  party  made  in  communication  sent  through  registered  A.  D.  post,  be  referred  to  the  sole 
arbitration of the Superintending Engineer (P&D) in the Greater Mohali Area Development Authority 
acting as such at the time of reference unless debarred from acting as an Arbitrator by an order of the 



Authority  in  which  event,  the  Chief Administrator shall  appoint  any other technical officer 
not below the rank of the Superintending Engineer to act as an arbitrator on receipt of a request from 
either party.

vi) Chief Administrator,  GMADA shall  have the authority to change the arbitrator,  on an application by 
either the contractor or the Engineer-in-Charge requesting change of arbitrator giving reasons thereof, 
either before start of the arbitration proceedings or during the course of such proceedings. The arbitration 
proceedings would stand suspended as soon as an application for change of Arbitrator is filed before the 
Chief  Administrator  and  a  notice  thereof  is  given  by  the  applicant  to  the  Arbitrator.  The  Chief 
Administrator  after  hearing  both  the  parties  may  pass  a  speaking  order  rejecting  the  application  or 
accepting to change the Arbitrator simultaneously, appointing a technical officer not below the rank of a 
Superintending Engineer as Arbitrator under the contract.  The new arbitrator so appointed may enter 
upon the reference a fresh or he may continue the hearings from the point these were suspended before 
the previous Arbitrator. .

vii) The reference to the Arbitrator shall be made by the claimant party within one hundred twenty days from 
the date of dispute of claim arises during the execution of work. If the claim pertains to rates or recoveries 
introduced in the final bill the reference to the Arbitrator shall be made within six calendar months from 
the date of payment of the final bill to the contractor or from the date a registered notice is sent to the 
contractor to the effect that  his  final  bill  is ready by the Engineer-in-Charge (whose decision in this 
respect shall be final and binding) whichever is earlier.

viii) It shall be an essential term of this contract that in order to avoid frivolous claims, the party invoking 
arbitration shall specify the disputes based on facts and calculations stating the amount claimed under 
each claim and shall furnish a "deposit at call" for ten percent of the amount claimed, on a scheduled bank 
in the name of the Arbitrator, by his official designation who shall keep the amount in deposit till the 
announcement of !he award. In the event of an award in favour of the claimant,  the deposit shall  be 
refunded to him in proportion to the amount awarded with respect to the amount claimed and the balance, 
if any, shall be forfeited and paid to the other party.

ix) The  provisions  of  the  Indian  Arbitration  Act,  1940  or  any  other  statutory  enactment  thereunder  or 
modification thereof and for the time being in force shall apply to the arbitration proceedings under this 
clause.

x) The Arbitrator shall award separately giving his award against each claim and dispute and counter claim 
raised by either party giving reasons for his award. Any lump-sum award shall not be legally enforceable.

xi) The Independent claims of the party other time the one seeking arbitration as also the counter claims of 
any party shall be entertained by the Arbitrator.

xii) The venue of arbitration shall  be such place or places as may be fixed by the Arbitrator in his sole 
discretion. The work under the contract shall continue during the arbitration proceedings.

 xiii) The stamp fee due on the award shall be payable by the party as desired by the arbitrator and in the event 
of such party's default, the stamp fee shall be recoverable from any other sum due to such party under this 
or any other contract.

xiv) Neither party shall be entitled to bring a claim for arbitration, if it is not filed as per the time period 
already specified or within six months of the following:

a) Of the date of completion of the work as certified by the Engineer-in-Charge or
b) Of the date of abandonment’s of the work or breach of contract under any of Its clause, or
c) Of its non-commencement or no resumption of work within 10 days of written notice for commencement 

or resumption as applicable, or
d) Of the cancellation, termination or withdrawal of the work from the contractor in whole or in part and/or 

" revision or foreclosure of the contract, or
e) Of receiving an intimation from the Engineer-in-Charge that the final payment due or recovery from the 

contractor have been determined, for the purpose of payment/adjustment whichever is the latest.
If the matter is not referred or arbitration within the period prescribed above, all the rights and claims of 
either party under the contract shall be deemed to have been forfeited and absolutely barred by the time 
for arbitration and even for civil litigation.

xv) No question relating to this contract shall be brought down before any civil court without first invoking 
and completing the arbitration proceedings, if the issue is covered by the scope of arbitration under this 



contract. The pending of arbitration proceedings shall not desentile the Engineer-in-Charge to terminate 
the contract and to make alternate arrangement for completion of the works.

,xvi) The arbitrator shall be deemed to have entered on the reference on the day, he issues notices to the parties 
fixing the first day of hearing. The arbitrator may,  from time to time, with the consent of the parties 
enlarge the initial time for marking and publishing the award. .

xvii) The expiry of the contractual time limit, whether originally fixed or extended, shall not invalidate the 
provisions of this clause.

Clause-26 (a) STORAGE OF CEMENT AND RECORD OF CONSUMPTION

Cement bags issued by the department  shall  be stored in separate godowns to be constructed by the 
Contractor. Each godown shall be provided with a single door and two locks. The key of one lock each shall 
remain with the authorized representative of the department and the contractor at the site of work. Cement shall 
be taken out of the store accordingly to daily requirement with the knowledge of both the parties and the account 
shall be maintained in the proforma as at Annexure II to these conditions of contract.

(b) VARIATION IN CONSUMPTION OF MATERIALS

The variation if any in actual consumption of materials issued by the Authority, when compared with (i) 
theoretical consumption of cement as per consumption factors given in the Common Schedule of Rates 19)37, (ii) 
measured quantity as recorded in measurement books for steel and (iii) other materials at the specified rates in the 
relevant items, shall not exceed five percent of the theoretical/recorded consumption.

For excess consumption beyond the above limits, recovery shall be made at penal rates, which shall be 
double the issue rates exhibited in the schedule of materials. If the excess consumption is within the above limits, 
the recovery of materials shall be made at the rates exhibited in the schedule of materials for the material actually 
issued and consumed.

(c) DETERIORATION/PILFERAGE OF MATERIALS
In case any quantity of cement, steel or any other commodity issued to contractor by the Engineer-in-

Charge for use (directly on the aforesaid work) or manufacture of material required in connection there with is 
disposed or by him or lost or allowed to get deteriorated, the cost of such quantity of that material shall, without 
prejudice to other rights and remedies available to the Authority recovered from the contractor at double the rate 
at which it is agreed to be supplied to the contractor.

(d) DOOR AND WINDOW FITTINGS
Brass or aluminium door and window fittings ISI marked shall be issued by the department free of cost. 

The cost of fittings lost or fixed short by the contractor, If any, will be recovered at double the department issue 
rate.
Clause 27 LUMP SUM IN ESTIMATE 

When the estimate on which a bid is made included lump sums in respect of parts of the work, the 
contractor shall be entitled to payment in respect of the items of work involved at the same rates as are payable 
under this contract for such items. It the part of the work in question is not in the opinion of the Engineer-in-
Charge capable of measurement, the Engineer-in-Charge may at this discretion pay the lump sum amount entered 
in the estimate and the certificate in writing of the Engineer-in-Charge shall be final and conclusive against the 
contractor with regard to any sum or sums payable to him under provision of this clause.

Clause-28 SPECIFICATIONS

In the case of any class of work for which there is no specification as mentioned in clause 11, the work 
shall be carried out in accordance with the specifications laid down by the Bureau of Indian Standards and in the 
event of there being of such specifications, the work shall be carried out in all respects in. accordance with the 
instructions and requirements of the Engineer-in-Charge.



Clause-28A (a) CONCRETE WORK

All the concrete work shall have to be' done with mechanical mixer unless permitted otherwise by the 
Engineer-in-Charge. All R.C.C. work shall be compacted with a mechanical vibrator driven by petrol/diesel or 
electricity. All R.C.C. work and plain cement concrete of mix 1 :3:6 (M-10) and richer mixes,' only Ghaggar sand 
and or Pathankot sand having a fineness modulus between 2.5 to 3.5 shall be used. Test samples shall be taken 
during the execution of work as per stipulations of the Bureau of Indian Standards. The compressive strength of 
test samples shall meet the requirements of relevant standards laid down by the B.I.S. The contractor shall setup a 
field-testing laboratory with necessary equipment and appoint suitable staff for carrying out the test at his cost.

(b) CURING OF CEMENT WORK

The contractor shall ensure proper curing of all work involving use of cement strictly as per stipulations 
of the Punjab P.W.D. Specifications. Since proper curing during the critical period has a direct bearing 011 the 
strength and safety of cement work, the Engineer-in-Charge shall, in the case of any default on the part of the 
contractor, take prompt action to arrange adequate curing at the cost of .the contractor without issuing any prior 
notice in this respect. to avoid lapse of critical period of curing. The certificate of the Engineer-in-Charge would 
be final and binding in this respect and the cost incurred shall be recovered from the contractor.

(c) PITS AT SITE PROHIBITED

No pits shall be dug by the contractor at or near the site of work for taking out earth for use in the work. 
In case of default the pits so dug shall be got filled by the department at the cost of the contractor, charging 
additional amount of fourteen percent towards departmental charges.

(d) CO-ORDINATION AND OTHER AGENCIES

The  Contractor  shall  maintain  close  co-ordination  and  afford  necessary  facilities  to  other  agencies 
executing other works like Electrification, Horticulture, Water Supply, Sewerage and external services etc. No 
claim for additional payment on this account shall be entertained.
Clause-29 (a) STATUTORY LEVIES

The rates as offered and accepted in this contract are inclusive of ail taxes and statutory levies such as 
Income  Tax,  Octroi/Terminal  Tax,  Sales  Tax/Turnover  Tax,  royalty,  contribution  under  Employee's  State-
Insurance and local taxes payable under the respective statutes (ESI contribution etc.)

(b) INCOME TAX

Income Tax shall be deducted at source as per provisions of the Income Tax Act and a certificate of such 
deduction made in each financial year shall be furnished to the contractor by disbursing officer.

(c) SALES AND OTHER TAXES

Sales Tax turnover tax or any other tax shall  also be deducted from the bills  of  the contractor if  so 
directed by the authorities concerned.

(d) LOCAL LAWS AND LEVIES

The contractor shall comply with the proper byelaws and legal orders of the local body or public authority 
under the jurisdiction of which the work is executed and pay all fees and charges for which he may be liable. 
Nothing extra shall be payable on this account.



            (e) DAILY PAYMENT IN EMERGENCY 
In case of emergency, the contractor shall be required to pay his labour every day and in case of default, 

the requisite payment shall be made by the Authority and the amount shall be recovered from the contractor.

Clause-30 VARIATION IN PRICES
No claim shall be entertained on accounts increase of price and labour and material due to any cause 

whatsoever.

Clause-31 (a) TECHNICAL STAFF
The contractor shall employ the following technical staff on whole time basis during the execution of 

work and shall submit names and attendance certificate on the 10th of each calendar month.
i) One Graduate Engineer having relevant experience of not less than three years for work amounting to 

more than 50.00 lacs. 
ii) One Graduate Engineer or qualified diploma holder having relevant experience of not less than three 

years for works amounting to Rs. 50.00 lacs. .
The technical staff shall be available at site all the times.

In case the contractor fails to employ the above minimum technical staff or fails to submit the names and 
attendance certificate of such staff, recovery shall be made from his bills at the rate of twice the average pay of 
the corresponding staff working with the Public Works Deptt.

(b) CONSULTANTS FOR QUALITY CONTROL

It is expected that every contractor will have proper quality control staff and procedures in order to ensure 
quality. They are also expected to improve their procedures in line with 1.8.0. 9000 and get the certification. For 
all  works amounting to more than Rs. 2.00 Crore. The contractor shall  engage a competent and independent 
quality control  consultant  to  exercise  effective  control  over  the  construction operations  in  the  field  so as  to 
produce quality works. The fully equipped laboratory shall be set up arid trained staff shall be employed by the 
said consultant. The contractor shall supply to the Engineer-in-Charge a copy of his agreement and the fee for 
quality control should generally be between 0.5% and 1.5% of the contract value. The payment to the quality 
control consultant shall be made by the Engineer-in-Charge direct as per the copy of the agreement supplied by 
the contractor. This payment will be recoverable from the contractor. The consultant will guide the contractor for 
production of quality work at all stages and shall maintain records, reports and test results so as to indicate the 
extent of quality achieved. The consultant will also supply a copy of these reports, tests and checks with his bill 
without which no payment shall be made. The Engineer-in-Charge can also order to change of consultant if in his 
opinion they are not performing competently. The Engineer-in-Charge will be free to conduct surprise, random or 
in-stiu checks so as to have cross cheek on quality. In case the contractor fails to employ for the whole or part of 
the  period  of  execution  a  quality  control  consultant,  the  Engineer-in-Charge  may  order  employment  of  a 
consultant at the cost of the contractor or may order the departmental staff to carry out the quality control checks 
and a deduction at the rate of 1.5% of the total cost of the work shall be deducted from the bill of the contractor 
even if the actual expenditure incurred on private consultant or departmental quality control is loss, nothing in this 
clause shall reduce the overall responsibility of the contractor regarding quality and he shall remain liable for any 
defect in the execution.

(c) PERFORMANCE TEST
The  contractor  shall  give  a  satisfactory  performance  test  of  the  entire  installations  as  per  standard 

specifications before the work is finally accepted and nothing extra whatsoever shall be payable to the contractor 
for this test.

Clause-32 ACTS OF GOD
No claim whatsoever shall be' entertained for any Loss or damage caused by rain, floods or any other 

natural causes or other acts of God. .

Clause-33 JURISDICTION



The  Jurisdiction  of  Civil  Courts  for  matters under dispute shall be on the basis of the location of the 
office of Engineer-in-Charge.

Clause-34

The terms and conditions of the Agreement have been explained to me/us and I/We certified that l/We 
clearly understand.



ANNEXURE 1
(See Clause)

List of essential equipment and machinery to be arranged by the contractor free of cost.

a) For construction

1. Steel shuttering. _____________________Sqm.

2. Concrete Mixer with hoppers _____________________Nos.

3. Concrete Vibrators. _____________________Nos.

4. Pump Sets. _____________________Nos.

5. GI pipe line with specials _____________________Mtrs.

6. Flexible pipe line. _____________________Mtrs.

7. Theodolite. _____________________No.

8. Dumpy level with leveling staves _____________________Nos.

9. Plane table set. _____________________Nos.

B) For Field Laboratory

1 Compression testing machine ______________________Nos.

2 Concrete cube moulds 150 x 250 x 150 mm ______________________Nos.

3 Slump Cones ______________________No.

4 Graduated Cylinder ______________________No.

5 Set of sieves for coarse aggregate 

(40,20,10,4.75 mm) ______________________Sets .

6 Set of Sieves for fine aggregate 

(10,4.75,2.36,600, 300, 150 micron) ______________________Sets.

7 Weighing scale (Pan type) with weight ______________________Nos.

8 Core-cutter for soil with accessories ______________________Nos.

9 Electronic Moisture meter for timber ______________________No.

10 Latest B.I.S. codes for wood work, 

flooring Masonry marble flooring

concrete work, aggregates and other

important items. ______________________

 



ANNEXURE-II

Cement Steel Register
Particular of issue

PARTICULAR OF RECEIPT OF
Date Qty. Recd. Source of 

Receipt with 
main store 

permit/Gate 
pass No.

Progressive 
total

Date Qty. 
issued

Item of 
work.

Qty. 
returned 

at the 
end of 
day.

Actual 
issue

Daily 
balance

J.E.’s 
initials

Signature of the 
Contractor/representative 

Check 
AE/EE 

1 2 3 4 5 6 7 8 9 10 11 12 13

Contractor Witness  Divisional Engineer



SPECIMEN
A FORM OF PERFORMANCE BANK GUARANTEE

TO
Name of Employer .....................................................................................

Address of Employer..................................................................................……

Whereas (Name and Address of Contractor),...................……………

(Hereinafter  called  "the  contractor"  has  undertaken,  in  Pursuance  of  contract  No.

Dated...............  to  execute  (Name  of  contract  and  brief  description  of  works) 

…………………………………………………………called "the contract".

And whereas it has been stipulated by you in the said contract that the contractor shall furnish 

you with a Bank Guarantee by a recognised bank for the sum specified therein as security for 

compliance with his obligations in accordance with the contract.

And whereas we have agreed to give the contractor such a Bank Guarantee.

Now therefore, we hereby affirm that we are the guarantor and responsible to you, on behalf of 

the  contractor,  upto  a  total  amount  of  guarantee  …………. 

………………………………………………………………………………………………...…

( in words……………………………………………………………………………) we undertake 

to pay you, upon your first written demand) and without cavil or argument, any sum or sums 

within  the  limits  of  amount  of  Guarantee......................................  as  aforesaid  without  your 

needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity  of  your  demanding the said debt  from the contractor  before 

presenting us with the demand.



We further agree that no change or addition to or other modifications of the terms of the 

term of contractor before presenting us with the demand.

We further agree that no change or addition to or other modifications of the terms of the 

contractor of the works to be performed there under for any of the contract documents 

which may be made between you and the contractor shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification.

This guarantee is valid until the date ……………………………months after the

issuing of the maintenance certificate.

SIGNATURE AND SEAL OF THE GUARANTOR ..........................................

              Name of Bank ................................

Address ……………………………..

                 Date  ………………………………..



ANNEXURE D

ITEM NO.5

(Para 27.4 of P.W.D. Specification 1963)

On the completion of any work whether executed on through rates, labour rates or Departmental 
labour, the consumption statement shall be prepared for such materials as have been issued by 
GMADA, in order to determine the excess or short consumption of materials the actual quantities 
issued to the work shall be compared with the theoretical worked out quantities on the basis of 
consumption  factor  given in  Chapter  27 of  Common Schedule  of  rates.  The consumption of 
material for different items will normally, confirm the quantities given in that chapter. However if 
there is any excess or short consumption of materials the following procedure should be adopted 
unless otherwise specified.
(a)  For Excess consumption of material

No  action  shall  be  taken  if  the  actual  consumption  does  not  exceed  the  theoretical 
consumption beyond the percentage detailed below: .

i) For works costing upto Rs. 2 lacs 5% of total theoretical quantity.
ii) For works costing from Rs. 2 lacs to 5 lacs 4% of total theoretical quantity.
iii) For works costing more than 5 lacs 3% of total theoretical quantity.
This variation will not be taken as matter of routine and will have to be properly justified in each 
case by Engineer-in-Charge. If the actual consumption exceed the theoretical consumption by 
more  than  the  permissible  limits  given  above,  recovery  shall  be  made  for  the  excessive 
consumption of material beyond the permissible limits detailed above at panel rate provided in 
the contract from the contractors and disciplinary action may be taken against the departmental 
officials, as the case may be where the excess consumption in the option of Divisional Engineer is 
substantially high,  he  shall  bring such case  to  the  notice  of  Superintending Engineer  for  the 
further action whose decision in all such case will be final.

(b) For short consumption of materials
Where the actual consumption of materials is short by percentage detailed below or less, 
no action shall be taken when the work is executed on the rates or departmentally.

i) For works costing upto Rs. 2 lacs 5% of total theoretical quantity.
ii) For works costing upto Rs. 2 lacs to 5 lacs 4% of total theoretical quantity.
iii) For works costing more than 5 lacs 3% of total theoretical quantity.
This variation will not be taken as matter of routine and will have to be properly Justified In each 
case by Engineer-in-Charge, where the work is done on through rate basis, the recovery of costs 
of materials. Thus save shall be made from the Contractor at the issue rate, when the consumption 
of materials IS short by more than the permissible percentage detailed above and the work is 
being done on through rate basis, the rates of the items shall be reduced or where it is not possible 
to determine the exact item on which short material has been used the cost of the material shall be 
recovered  from the  contractor  at  issue  rate  upto  permissible  limits  and  at  penal  rates  after 
provided in  the  contract.  ‘‘When the  work is  done departmentally or  on labour  rate  and the 
consumption  is  short  by  more  than  the  permissible  percentage  details  above  the  Divisional 
Engineer shall investigate of the cause of such short consumption and shall bring to the notice of 
the Superintending Engineer all such case, for such action against defaulting authority officials 
and contractors as he may deem fit. The decision of the Superintending Engineer in this matter 
shall be final. It shall be determined whether the stability of structure is affected adversely by 
short consumption of material and in case where it is felt that it is likely to be so the work shall be 
rejected. The decision of the Superintending Engineer in this regard shall be final.
(a) For major projects involving weigh switching actual variation will  be ascertained and 

fixed by the project authorities.
(b) The cost of work shall be considered as basis on C.S.R. 1987 about any ceiling premium.



ANNEXURE –E
SCHEDULE OF MATERIALS

Schedule showing (approximately) materials supplied from the authority’s 

stores for work contracted to be executed at the rates at which they are to 

be charge for 

Particular Rate  which the material will be 
charged to the contractor.

Place deliver

1 Cement Unit per bag 

(inclusive 

empty bag) + 

3% storage 

charges.)

No material will 

be issued 
-

2 Steel. 

Tor/TMPT

Per MT. + 3% 

storage 

charges.

No material will 

be 

issued 

-

3 Bitumen Grade Per MT. + 3% 

storage 

charges.

No material will 

be issued
-

4

Note:-The person or firm submitting the tender should see that the rate in 

the above schedule are filled up by the Engineer In Charge on the issue of 

the form prior to the submission of the tender.



PERFORMA OF PRICE BID FOR SURVEYING AGENCIES.

ENVELOPE NO.II
 RATES

Sr. 
No. 

Description Lowest rate received. 

A) For Topographical Survey 
including plane tabling 

i Up to 25 Acre Rs. 12000/- LS 
ii Between 25 Acre to 100 Acre Rs. 12000/-+ @ Rs. 375/- per acre for 

additional area above 25 Acre subject to 
maximum Rs. 40000/-

iii Above 100 Acre Rs. 40000/- + @ Rs. 260/- per acre for 
addition area above 100 Acre 

B Demarcation 
i Per position/ point @ Rs. 150/- per point/ per position 

including the cost of permanent concrete 
block as per  standard design complete in 
all respects as per DNIT.

Our rates are ____________% ( in Figure ______________________________ 

_______________________only)  Above/below/at par to the DNIT  amount/ rates.

Signature 
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